STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 14
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

12/ 07/ 06
12-0H0354

12-ORA-39-4.6/7.7

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HB1

489, 702. 40

509, 900.

600, 000.

671, 493.

00

00

55

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N ORANGE COUNTY | N HUNTI NGTON
BEACH AND WESTM NSTER AT VARI QUS
LOCATI ONS

MODI FY TRAFFI C SI GNAL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

677,235.00 AMOUNT UNDER

818, 000
BIEDER 1D
1
2
4
3

Bl D245
PACE 1
12/ 11/ 06
CONTRACT CODE 'C '
38 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 90

187, 532. 60

PERCENT UNDER EST 27. 69

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

I NSPECTI ON ENG NEERI NG

CONSTRUCTI ON | NC

2973 HARBOR BLVD STE 156
COSTA MESA CA 92626

DYNALECTRI C

4462 CORPORATE CENTER DRI VE
LOS ALAM TGS CA 90720

T D S ENG NEERI NG

2899 AGOURA ROAD SUITE 171
WESTLAKE VI LLAGE CA 91361

FREEWAY ELECTRI C

P O BOX 7745

RI VERSI DE CA 92513-7745

FAX

FAX

FAX

FAX

949 660- 8989
00819133
949 660-8930

714 828-7000
00550173
714 484-2389

805 371-4639
00667073
805 494-0757

951 710-1000
00684572
951 710-1006

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



12- 0HO354 Bl D245

12- ORA-39-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 07/ 06 12/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALI FORNI A PROFESSI ONAL ENG NEERI NG LOOPS
9316 MABEL AVE
SOQUTH EL MONTE CA 91733

GLOBAL ENVI RONMENTAL NETWORK | NC I TEMS 6 AND 7 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728

CRANGE COUNTY STRI PI NG I TEM5 8 THRU 13, 21 AND 24 THRU 34
183 N PI XLEY ST
CRANGE CA 92868



12- 0HO354

12- ORA-39-4

12/ 07/ 06

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

12/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BEADOR AND SON CONSTRUCTI ON I TEM5 15 THRU 20, 22 AND 23
26320 LESTER CR
CORONA CA 92883
CRANGE COUNTY STRI PI NG I TEM5 8 THRU 13, 21 AND 24 THRU 34
183 N PI XLEY ST
CRANGE CA 92868
SM THSON ELECTRI C | NC I TEMS 35 THRU 37 (PARTI AL)
1938 E KATELLA AVE
CRANGE CA 92867
STATEW DE SAFETY AND SI GNS | TEM 5
13755 BLAI SDELL PLACE
POMY CA 92064
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BEADOR AND SON CONSTRUCTI ON CONCRETE ASPHALT, CURB AND S| DEWALK ( PORTI ON)

CONTI NUED

26320 LESTER Cl RCLE
CORONA CA 92883

ORANGE COUNTY STRI PI NG
183 N PI XLEY ST

ORANGE CA 92868

ON NEXT PAGE

SI GNI NG AND MARKI NG ( PORTI ON)



12- 0HO354 Bl D245
12- ORA-39-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 07/ 06 12/ 11/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVI NG NET CONTRACTOR AND SUPPLY MATERI AL SUPPLI ER ( PORTI ON)

11 S TERM NO AVE SUI TE 214
LONG BEACH CA 90803



12- 0HO354 Bl D245

12- ORA- 39- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 07/ 06 12/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 240. 00 720. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 4 250. 00 1, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 000. 00 31, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2, 650 2. 40 6, 360. 00
9 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 59 35. 00 2, 065. 00
10 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3, 570 2.75 9,817.50
11 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 310 43.75 13, 562. 50
12 (S) 150722 REMOVE PAVENMENT MARKER EA 2, 660 1.25 3, 325. 00
13 152393 RELOCATE ROADSI DE SI GN EA 5 68. 75 343. 75
(STRAP AND SADDLE BRACKET METHOD)
14 010393 ADJUST UTILITY PULL BOX TO GRADE EA 1 250. 00 250. 00
15 010394 GROOVE EXI STI NG CONCRETE M 66 30. 00 1, 980. 00
16 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 35 500. 00 17, 500. 00
17 010395 REMOVE EXI STI NG CONCRETE | SLAND VB 3 1, 250. 00 3, 750. 00
18 190101 ROADWAY EXCAVATI ON VB 7 500. 00 3, 500. 00
19 390101 ASPHALT CONCRETE TONN 2 350. 00 700. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 625. 00 3,125. 00
AREA)
21 568017 | NSTALL ROADSI DE S| GN PANEL ON EA 1 150. 00 150. 00
EXI STI NG POST
22 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 42 670. 00 28, 140. 00
CURB RAMP)
23 731656 CURB RAMP DETECTABLE WARNI NG SURFACE M2 25 400. 00 10, 000. 00
24 820130 OBJECT MARKER EA 7 62. 50 437. 50
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 310 25. 00 7, 750. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 540 1.70 918. 00
27 (S) 010396 150 MM THERMOPLASTI C TRAFFI C STRI PE M 45 2.50 112.50
(BROKEN 2.44 M- 1.22 M
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 2.50 3, 000. 00
29 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 370 1.25 462. 50
(BROKEN 1.83 M- 0.30 M
30 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 160 1.25 2, 700. 00

(BROKEN 5.18 M- 2.14 M



12- 0HO354 Bl D245

12- ORA-39-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
12/ 07/ 06 12/ 11/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
31 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,650 .93 2,464.50
32 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 59 18. 75 1,106. 25
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 820 1.82 3,312. 40
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 840 3.75 3, 150. 00
35 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 100, 000. 00 100, 000. 00
36 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 113, 000. 00 113, 000. 00
37 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 77,000. 00 77,000. 00
38 999990 MOBI LI ZATI ON LS LUVP SUM 20, 000. 00 20, 000. 00

TOTAL 489, 702. 40
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12- 0HO354
12- ORA-39-4
12/ 07/ 06

105500. 00
50000. 00

509, 900. 00

SUMMARY

OF

REMA

120464.
94648.
107553.
50000.

600, 000. 00

FOURTH

Bl D AMOUNT
2,500. 00 2500.
8, 000. 00 8000.
1, 500. 00 4500.
2, 000. 00 8000.
15, 000. 00 15000.
28, 000. 00 28000.
17, 000. 00 17000.
2.57 6810.
37. 80 2230.
2.97 10602.
47. 25 14647.
1.35 3591.
74. 25 371.
3, 000. 00 3000.
51. 30 3385.
729. 00 25515.
1, 687.50 5062.
722. 25 5055.
472. 50 945.
843. 75 4218.
60. 75 60.
904. 50 37989.
337.50 8437
67. 50 472
27.00 8370
1.82 982
2.70 121
2.70 3240
1.35 499
1.35 2916
1.01 2676
20. 25 1194
2.03 3694
4.05 3402.
130, 000. 00 130000.
133, 000. 00 133000.
106, 000. 00 106000.
60, 000. 00 60000.
671, 493. 55

Bl D245
PAGE 7
12/ 11/ 06



